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1767 - TEA TREE GULLY INSTITUTE BUILDING
10 POINT PLAN 28-May-09

1767 - TEA TREE GULLY INSTITUTE BUILDING

ESTIMATE SUMMARY
1. Building Conservation

Stone Repair & Repointing 45,000
Timber Repairs & Painting 28,000
Re-Roofing 35,000
Stormwater 15,000

123,000

2. Setting
Landscaping 45,000
Car Park Adjustments & Linemarking 15,000
Paved Forecourt Inc. in 10
Lighting to Car Park 25,000

85,000

3. New Porch
Demolish Existing 2,000
New Porch 10,000

12,000

4. Connections - Main Views No Cost

5. Signage
Remove Existing 2,000
New Signage 10,000New Signage 10,000
Uplighting 5,000

17,000

7. Retaining Walls & Fencing
Retaining Walls 24,000
Perimeter Fencing 30,000

54,000

8. Car Park Included in 2

9. Relocate Sheds 5,000

10. Access
Ramps 45,000
Paved Forecourt 48,000
Paving Around Building 20,000

113,000

Professional Fees 10% 41,000
ESTIMATED CURRENT CONSTRUCTION COST (Excluding GST) 450,000$

EXCLUDED ITEMS:
escalation
GST
latent conditions, site access difficulties & out of hours work
property acquisition, legal, financing & associated costs
site remediation & removal of contaminated spoil (if required)

BASIS OF ESTIMATE:
rates current as at May 2009
procurement via lump sum competitive tender
verbal instructions from Mr. D. Alexander
Flightpath Architects Drawing No's. 2484.SD1 to 4

@BCL@1C09EB48 Page 1  of 1



1768 - HOPE VALLEY INSTITUTE BUILDING
10 POINT PLAN 28-May-09

1768 - HOPE VALLEY INSTITUTE BUILDING

ESTIMATE SUMMARY
1. Building Conservation

Stone Repair & Repointing 36,000
Timber Repairs & Painting 25,000
Re-Roofing 35,000
Stormwater 18,000

114,000

2. Setting
Landscaping 65,000
Car Park Adjustments & Linemarking 15,000
Lighting to Car Park 30,000

110,000

3. New Porch
Demolish Existing 2,000
New Porch 10,000
Signage 17,000

29,000            

4. Connections - Main Views No Cost

5. Entry Included in 3 & 10

7. Landscaping7. Landscaping
Remove Planter Box 2,000
Side Boundary Fencing 12,000

14,000            

8. Car Park Included in 2

9. Retain Significant Trees No Cost

10. Access
Ramps 45,000
Paved Forecourt 55,000
Paving Around Building 24,000

124,000

Professional Fees 10% 39,000            
ESTIMATED CURRENT CONSTRUCTION COST (Excluding GST) 430,000$

EXCLUDED ITEMS:
 escalation
 GST
 latent conditions, site access difficulties & out of hours work
 property acquisition, legal, financing & associated costs
 site remediation & removal of contaminated spoil (if required)

BASIS OF ESTIMATE:
 rates current as at May 2009
 procurement via lump sum competitive tender 
 verbal instructions from Mr. D. Alexander
 Flightpath Architects Drawing No's. 2484.SD1 to 4

@BCL@1C0931A7 Page 1  of 1



1769 - HOPE VALLEY CEMETERY
10 POINT PLAN 28-May-09

1769 - HOPE VALLEY CEMETERY

ESTIMATE SUMMARY
1. Conservation to Headstones 25,000

2. Setting
Landscaping 150,000
Fencing & Lighting Included in 3, 5 & 7 

150,000

3. Entry Statement
Entry Statement 50,000
Signage 10,000
Lighting 10,000

70,000

4. Bollards & Seating 12,000

5. Side & Rear Fencing 45,000

6. Monuments 50,000

7. Front Wall 80,000

8. Driveway 37,000

9. Planting Included in 29. Planting Included in 2

10. Contemplation
Interpretive Signage & Uplighting 30,000
Seating 30,000
Lawn & Shade 40,000

100,000

Professional Fees 10% 61,000
ESTIMATED CURRENT CONSTRUCTION COST (Excluding GST) 630,000$

EXCLUDED ITEMS:
escalation
GST
latent conditions, site access difficulties & out of hours work
property acquisition, legal, financing & associated costs
site remediation & removal of contaminated spoil (if required)

BASIS OF ESTIMATE:
rates current as at May 2009
procurement via lump sum competitive tender
verbal instructions from Mr. D. Alexander
Flightpath Architects Drawing No's. 2484.SD1 to 4

@BCL@1C094A1E Page 1  of 1



1770 - GOLDEN GROVE CEMETERY
10 POINT PLAN 28-May-09

1770 - GOLDEN GROVE CEMETERY

ESTIMATE SUMMARY
1. Conservation to Headstones 25,000            

2. Connections No Cost

3. Setting
Planting 120,000
Paths & Driveways Included in 6
Fencing Included in 5 & 7
Interpretive Signage & Uplighting 30,000
Seating 30,000
Contemplation 15,000

195,000

4. Entrance
Relocate Main Entry 10,000
Signage 10,000

20,000            

5. Front Fencing 32,000            

6. Paving 48,000            

7. Perimeter Fencing 36,000            

8. Planting Included in 2

9. Retain Grass No Cost

10. Graves
Gravel to Grave Surrounds 20,000
Stormwater Management 25,000

45,000            

Professional Fees 10% 44,000            
ESTIMATED CURRENT CONSTRUCTION COST (Excluding GST) 445,000$

EXCLUDED ITEMS:
 escalation
 GST
 latent conditions, site access difficulties & out of hours work
 property acquisition, legal, financing & associated costs
 site remediation & removal of contaminated spoil (if required)

BASIS OF ESTIMATE:
 rates current as at May 2009
 procurement via lump sum competitive tender 
 verbal instructions from Mr. D. Alexander
 Flightpath Architects Drawing No's. 2484.SD1 to 4

@BCL@1C09037F Page 1  of 1



1873 - GOLDEN GROVE HALL
10 POINT PLAN 12-Jul-10

1873 - GOLDEN GROVE HALL

ESTIMATE SUMMARY
1. Building Conservation 175,000

2. Preserve Secondary Heritage Value 25,000

3. Maintain & Enhance Curtilage No Cost

4. Remove Later Addition & Restore Roof Junction 6,000

5. Replace Roof Included in 1.

6. Replace Shed 20x8m 30,000

7. Replace Fencing & Provide Interpretive Plaque
Replace Fencing 12,000      
Interpretive Plaque 5,000        

17,000

8. Resolve Stormwater Drainage Further Investigation Required

9. Connect Downpipes to Stormwater 8,0009. Connect Downpipes to Stormwater 8,000

10. Repair/Replace Bitumen Paving 9,000

11. Reveal Original Signage 10,000

Professional Fees 10% 28,000
ESTIMATED CURRENT CONSTRUCTION COST (Excluding GST) 308,000$

EXCLUDED ITEMS:
escalation
GST
professional, council/certification & CITB fees
latent conditions, site access difficulties & out of hours work
property acquisition, legal, financing & associated costs
site remediation & removal of contaminated spoil (if required)

BASIS OF ESTIMATE:
rates current as at July 2010
procurement via lump sum competitive tender
verbal instructions from Mr. D. Alexander
Flightpath Architects Drawing No's. 2607.SD01 to 03

@BCL@E809AE43 Page 1  of 1



1874 - REID'S ROAD FORD
10 POINT PLAN 12-Jul-10

1874 - REID'S ROAD FORD

ESTIMATE SUMMARY
1. Conserve & Enhance Remnant of Structure 20,000

2. Conserve Setting & Undertake Research No Cost

3. Interpret Alignment of Ford with Reid's Rd.
Allowance for Artists Fees 10,000      
Allowance for Artworks 50,000      

60,000

4. Marker & Interpretive Signage 10,000

5. Paving to Former Road Alignment 15,000

6. Maintain Linear Stobie Pole Pattern No Cost

7. Improved Car Parking 28,000

Professional Fees 10% 13,000
ESTIMATED CURRENT CONSTRUCTION COST (Excluding GST) 146,000$

EXCLUDED ITEMS:
escalation
GST
professional, council/certification & CITB fees
latent conditions, site access difficulties & out of hours work
property acquisition, legal, financing & associated costs
site remediation & removal of contaminated spoil (if required)

BASIS OF ESTIMATE:
rates current as at July 2010
procurement via lump sum competitive tender
verbal instructions from Mr. D. Alexander
Flightpath Architects Drawing No's. 2608.SD01 to 03

@BCL@E8093297 Page 1  of 1



1875 - HAINES BRIDGE
10 POINT PLAN 12-Jul-10

1875 - HAINES BRIDGE

ESTIMATE SUMMARY
1. Conservation

Engineering Costs 10,000      
Stonework Restoration 35,000      

45,000

2. Maintain Curtilage No Cost

3. Replace Railing with Hardwood Bollards & Steel Rail 16,000

4. Alter Road Surface 30,000

5. Walkway Paving 26,000

6. Interpretive Signage 15,000

7. Car Parking 24,000

8. Viewing Trail 24,000

9. Conserve Stonework Inc. in 1.9. Conserve Stonework Inc. in 1.

10. Hardwood Safety Fencing 22,000

Professional Fees 10% 20,000
ESTIMATED CURRENT CONSTRUCTION COST (Excluding GST) 222,000$

EXCLUDED ITEMS:
escalation
GST
professional, council/certification & CITB fees
latent conditions, site access difficulties & out of hours work
property acquisition, legal, financing & associated costs
site remediation & removal of contaminated spoil (if required)

BASIS OF ESTIMATE:
rates current as at July 2010
procurement via lump sum competitive tender
verbal instructions from Mr. D. Alexander
Flightpath Architects Drawing No's. 2609.SD01 to 03

@BCL@E809ED84 Page 1  of 1



1876 - THATCHED SHED
10 POINT PLAN 12-Jul-10

1876 - THATCHED SHED

ESTIMATE SUMMARY
1. Conservation - Retain Area of Primary Heritage 50,000

2. Setting - Maintain Relationship to Remnant Orchard 10,000

3. Vista - Enhance Viewing Opportunities 5,000

4. Alternative Locations Further Investigation Required

5. Landscaping - New Perimeter Fence 19,000

6. Retain Remnants of Former Orchard Inc. in 2.

7. Improve Access Inc. in 5.

8. Alternative Uses Further Investigation Required

9. Interpretive Signage 10,000

10. Reveal Cottage
15x17m Shelter 120,00015x17m Shelter 120,000
Gravel Paving 8,000        
Public Footpath 9,000        
Flood Lighting 8,000        

145,000

Professional Fees 10% 24,000
ESTIMATED CURRENT CONSTRUCTION COST (Excluding GST) 263,000$

EXCLUDED ITEMS:
escalation
GST
professional, council/certification & CITB fees
latent conditions, site access difficulties & out of hours work
property acquisition, legal, financing & associated costs
site remediation & removal of contaminated spoil (if required)

BASIS OF ESTIMATE:
rates current as at July 2010
procurement via lump sum competitive tender
verbal instructions from Mr. D. Alexander
Flightpath Architects Drawing No's. 2610.SD01 to 03

@BCL@E809C0FF Page 1  of 1



18 Salisbury Cres., Col. Light Gardens SA 5041 Ph. 8374 4479 Fax 8374 4492

1983 - FORMER STEVENTON SCHOOL
10 POINT PLAN 27-Jun-11

1983 - FORMER STEVENTON SCHOOL

ESTIMATE SUMMARY
1. Conservation of Cottage:

Roof & Gutter Replacement 40,000
Masonry Repairs & Repointing 18,000
Painting 15,000

73,000

2. Conserve Area of Historical Entry No Cost

3. Repaint Picket Fence 2,000

4. Demolish or Improve Shed 3,000

5. Improve Planting West of Main Building 11,000

6. Playground Equipment 8,000

7. Lean-To - Allowance for General Maintenance per annum 3,000

8. Replace Cyclone Fence with Picket Fence 12,000

9. Street Trees:
Street Trees & Paving in Front of Building 24,000
Tree Planting to Memorial Drive (for 80m from Dowding Tce. Corner) 19,000

43,000

10. Potential Future Additions Further Investigation Required

Professional Fees 10% 16,000
ESTIMATED CURRENT CONSTRUCTION COST 171,000$      

EXCLUDED ITEMS:
 escalation
 GST
 latent conditions, site access difficulties & out of hours work
 property acquisition, legal, financing & associated costs
 site remediation & removal of contaminated spoil (if required)
 potential impact of any "anti-carbon" legislation

BASIS OF ESTIMATE:
 rates current as at June 2011
 procurement via lump sum competitive tender 
 verbal instructions from Mr. D. Alexander 
 Flightpath Architects Drawing No's. 2797.SD01 to 03

1983 Former Steventon School est1 Page 1  of 1



18 Salisbury Cres., Col. Light Gardens SA 5041 Ph. 8374 4479 Fax 8374 4492

1984 - WAR MEMORIAL ARCH & AVENUE
10 POINT PLAN 27-Jun-11

1984 - WAR MEMORIAL ARCH & AVENUE

ESTIMATE SUMMARY
1. Conserve Arch - Cyclic Maintenance Every Five Years 16,000

2. Tree Planting Connecting Arch with Avenue 45,000

3. Memorial Park No Cost

4. Landscaping of Culvert 20,000

5. Bridge
General Improvements 25,000
Lighting 10,000

35,000

6. Interpretive Signage 5,000

7. Pine Replacement Inc. in 2

8. Paving
Paving to Footpaths to Steventon School 200,000
Special Vehicular Paving Zones on Memorial Drive 65,000

265,000

9. Repair Dry Stone Wall 16,000

Professional Fees 10% 40,000
ESTIMATED CURRENT CONSTRUCTION COST 442,000$      

EXCLUDED ITEMS:
 escalation
 GST
 latent conditions, site access difficulties & out of hours work
 property acquisition, legal, financing & associated costs
 site remediation & removal of contaminated spoil (if required)
 potential impact of any "anti-carbon" legislation

BASIS OF ESTIMATE:
 rates current as at June 2011
 procurement via lump sum competitive tender 
 verbal instructions from Mr. D. Alexander 
 Flightpath Architects Drawing No's. 2797.SD04 & 05

1984 War Memorial Page 1  of 1



18 Salisbury Cres., Col. Light Gardens SA 5041 Ph. 8374 4479 Fax 8374 4492

1985 - HAINES PARK
10 POINT PLAN 27-Jun-11

1985 - HAINES PARK

ESTIMATE SUMMARY
1. National Park Entry

Formalise Car Parking 35,000
Paving Around Stone Wall 6,000
Planting 8,000

49,000

2. Landscaping
Repair Retaining Wall Facing North East Road 28,000
Paving to North of Median Strip 23,000

51,000

3. Intrepretive Signage 10,000

4. Buffering
Heavier Vegetation Against North East Road 21,000
Reinforce Built Edge to Village Green No Cost
New Planting to Median Strip 10,000

31,000

5. Screen Transformers 16,000

6. Ramp & Retaining Wall to North East Road 85,000

7. Paths Across "Village Green" 36,000

Professional Fees 10% 28,000
ESTIMATED CURRENT CONSTRUCTION COST 306,000$      

EXCLUDED ITEMS:
 escalation
 GST
 latent conditions, site access difficulties & out of hours work
 property acquisition, legal, financing & associated costs
 site remediation & removal of contaminated spoil (if required)
 potential impact of any "anti-carbon" legislation
 rotunda

BASIS OF ESTIMATE:
 rates current as at June 2011
 procurement via lump sum competitive tender 
 verbal instructions from Mr. D. Alexander 
 Flightpath Architects Drawing No's. 2797.SD06 to 08

1985 Haines Park Page 1  of 1



18 Salisbury Cres., Col. Light Gardens SA 5041 Ph. 8374 4479 Fax 8374 4492

1986 - ABERCROMBIE CRESCENT GRAVES & PLAQUES
10 POINT PLAN 27-Jun-11

1986 - ABERCROMBIE CRESCENT GRAVES & PLAQUES

ESTIMATE SUMMARY
1. Maintain Creek Bed & On-Going Research No Cost

2. Post & Wire Fencing to Abercrombie Ave. 17,000

3. Backdrop Fencing/Walling  to Gravesite 12,000

4. Paving Around Gravesite 4,000

5. Gravel/Soft Paving Around Smaller Hard Paved Area 2,000

6. Interpretive Signage 10,000

7. Retain Trees No Cost

8. Path & Boardwork 17,000

9. New Gate in Fence 3,000

10. Two Bays of Inset Parking 11,000

Professional Fees 10% 8,000
ESTIMATED CURRENT CONSTRUCTION COST 84,000$        

EXCLUDED ITEMS:
 escalation
 GST
 latent conditions, site access difficulties & out of hours work
 property acquisition, legal, financing & associated costs
 site remediation & removal of contaminated spoil (if required)
 potential impact of any "anti-carbon" legislation
 rotunda

BASIS OF ESTIMATE:
 rates current as at June 2011
 procurement via lump sum competitive tender 
 verbal instructions from Mr. D. Alexander 
 Flightpath Architects Drawing No's. 2797.SD06 to 08

1986 Abercrombie Cres Graves Page 1  of 1



18 Salisbury Cres., Col. Light Gardens SA 5041 Ph. 8374 4479 Fax 8374 4492

1987 - STEVENS DRIVE GRAVES & PLAQUES
10 POINT PLAN 27-Jun-11

1987 - STEVENS DRIVE GRAVES & PLAQUES

ESTIMATE SUMMARY
1. Conserve Heritage Area No Cost

2. Enhance Creek Setting with Landscaping 60,000

3. Interpretive Marker 5,000

4. Gravel Path 2,000

5. Maintain Connection of Plaque With Surrounds No Cost

6. Streetscape
Lighting 5,000
Six Bays of Inset Car Parks 30,000

35,000

Professional Fees 10% 10,000
ESTIMATED CURRENT CONSTRUCTION COST 112,000$      

EXCLUDED ITEMS:
 escalation
 GST
 latent conditions, site access difficulties & out of hours work
 property acquisition, legal, financing & associated costs
 site remediation & removal of contaminated spoil (if required)
 potential impact of any "anti-carbon" legislation

BASIS OF ESTIMATE:
 rates current as at June 2011
 procurement via lump sum competitive tender 
 verbal instructions from Mr. D. Alexander 
 Flightpath Architects Drawing No's. 2797.SD12 & 13

1987 Stevens Drive Graves est1 Page 1  of 1




